

**City of Fairfield, Ohio
Bid Opening - Results**

Project(s): 2014 Curb Ramp Improvements

Project Estimate: \$37,500

Date: June 9, 2014 (City of Fairfield, Council Chambers)

Bidder Name Address City, OH Zip Phone	Bid Price	Bidder Type	Bid Bond	Bid Valid	Award
Hendy Inc. 7968 Wesselman Road Cleves, OH 45002 513-353-4400	\$58,251.00	N/A	Yes-Bond	Yes	Yes
W.G. Stang LLC 2403 Jacksonburg Road Hamilton, OH 45011 513-863-6924	\$48,135.00	N/A	Yes-Bond	Yes	Yes
Jackson Construction, Inc. 5245 Thomas Road Trenton, OH 513-988-9629	\$34,646.36	N/A	Yes-Bond	Yes	No
R.A. Miller Construction Co. Inc. 4148 Augsburg Road Hamilton, OH 45011 513-896-5011	\$40,680.40	N/A	Yes-Bond	Yes	Yes
Adleta Construction P.O. Box 15872 Cincinnati, OH 45215 513-554-1469	\$44,990.50	N/A	Yes-Bond	Yes	Yes

** These bids will be reviewed by the Public Works Department and a recommendation will be made to Council. There is no guarantee that the contract will be awarded to the lowest bidder. Contracts are awarded to the bidder deemed to be the best and the lowest bid.

**City of Fairfield, Ohio
Bid Opening - Results**

Project(s): 2014 Curb Ramp Improvements

Project Estimate: \$37,500

Date: June 9, 2014 (City of Fairfield, Council Chambers)

Bidder Name & Address	Bid Price	Bid Status	Bid Bond	Bid Valid	Bid Awarded
Advanced Contractors & Estimators 115 Hosea Avenue Cincinnati, OH 45215 513-761-1400	\$49,547.00	N/A	Yes-Bond	Yes	Yes

**** These bids will be reviewed by the Public Works Department and a recommendation will be made to Council. There is no guarantee that the contract will be awarded to the lowest bidder. Contracts are awarded to the bidder deemed to be the best and the lowest bid.**

Hendy Inc.

2014 Curb Ramp Improvements - Redwood, Fenwick, Walter Vicinity

Item No.	Description	Unit of Measure	Unit Cost	Quantity	Totals
608	Curb Ramp, As Per Plan	EA	1,000.-	20	20,000.-
608	4" Concrete Walk	SQ FT	7.-	2038	14,266.-
609	ODOT Type 2 Curb And Gutter	FT	39.-	25	975.-
609	City of Fairfield Roll Type Curb And Gutter	FT	39.-	540	21,060.-
611	Modified Type 6 "Lawn" Curb, As Per Plan	FT	39.-	50	1,950.-
				Grand Total	58,251.-

2014 Curb Ramp Improvements - Redwood, Fenwick, Walter Vicinity

Item No.	Description	Unit of Measure	Unit Cost	Quantity	Totals
608	Curb Ramp, As Per Plan	EA	400 ⁰⁰	20	8000 ⁰⁰
608	4" Concrete Walk	SQ FT	7 ⁵⁰	2038	15285 ⁵⁰
609	ODOT Type 2 Curb And Gutter	FT	50 ⁰⁰	25	1250 ⁰⁰
609	City of Fairfield Roll Type Curb And Gutter	FT	40 ⁰⁰	540	21600 ⁰⁰
611	Modified Type 6 "Lawn" Curb, As Per Plan	FT	40 ⁰⁰	50	2000 ⁰⁰
				Grand Total	48,135 ⁰⁰

THE CITY OF FAIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE THE QUANTITY OF ANY ITEM LISTED ABOVE.

TOTAL BASE BID	<u>48,135.00</u>
CONSIDERATION FOR MATERIAL	<u>8,135.00</u>
CONSIDERATION FOR LABOR	<u>40,000.00</u>
TOTAL LABOR AND MATERIAL	<u>48,135.00</u>
TOTAL AMOUNT WRITTEN IN WORDS	<u>Forty Eight Thousand One Hundred Thirty Five Dollars</u>

The undersigned, having full knowledge of the site, plans and specifications for the above improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, materials, and equipment necessary to complete the entire project according to the plans, specifications and completion date, and to accept the unit prices specified on the bid form for each item as full compensation for the work in this proposal.

<u>Ricky Redelman</u>	Signature
<u>RICKY REDELMAN</u>	Name
<u>MEMBER</u>	Title
<u>W.G. STANG LLC</u>	Company
<u>2403 JACKSONBURG ROAD</u>	Address
<u>HAMILTON OHIO 45011</u>	City/State/Zip
<u>513-863-6924</u>	Telephone
_____	S.S. # of Company Owner/or Federal I.D. #

Note: Please indicate type of bid security:

Bid Bond Certified Check Cashier's Check

Addenda Received: No. _____ Yes _____ No _____

Work will start within fifteen (15) days after Notice to Proceed.

Work will be completed within 60 calendar days after Notice to Proceed.

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 108.07 of the ODOT Construction and Materials Specifications, will be \$500.00 per day.

2014 Curb Ramp Improvements - Redwood, Fenwick, Walter Vicinity

Item No.	Description	Unit of Measure	Unit Cost	Quantity	Totals
608	Curb Ramp, As Per Plan	EA	\$ 250.00	20	\$ 5,000.00
608	4" Concrete Walk	SQ FT	\$ 6.22	2038	\$ 12,676.36
609	ODOT Type 2 Curb And Gutter	FT	\$ 34.00	25	\$ 850.00
609	City of Fairfield Roll Type Curb And Gutter	FT	\$ 28.00	540	\$ 15,120.00
611	Modified Type 6 "Lawn" Curb, As Per Plan	FT	\$ 20.00	50	\$ 1,000.00
				Grand Total	\$ 34,646.36

THE CITY OF FAIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE THE QUANTITY OF ANY ITEM LISTED ABOVE.

TOTAL BASE BID	<u>\$34,646.³⁶</u>
CONSIDERATION FOR MATERIAL	<u>14'646.³⁶</u>
CONSIDERATION FOR LABOR	<u>20'000.⁰⁰</u>
TOTAL LABOR AND MATERIAL	<u>34'646.³⁶</u>
TOTAL AMOUNT WRITTEN IN WORDS	<u>THIRTY FOUR THOUSAND</u> <u>SIX HUNDRED FORTY SIX DOLLARS</u> <u>36/100</u>

The undersigned, having full knowledge of the site, plans and specifications for the above improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, materials, and equipment necessary to complete the entire project according to the plans, specifications and completion date, and to accept the unit prices specified on the bid form for each item as full compensation for the work in this proposal.

	Signature
<u>THOMAS H. JACKSON</u>	Name
<u>President</u>	Title
<u>JACKSON CONSTRUCTION INC</u>	Company
<u>5245 THOMAS ROAD</u>	Address
<u>TRENTON, OHIO 45067</u>	City/State/Zip
<u>(513) 988-9629</u>	Telephone
_____	S.S. # of Company Owner/or Federal I.D. #

Note: Please indicate type of bid security:
 Bid Bond Certified Check Cashier's Check
 Addenda Received: No. Yes No
 Work will start within fifteen (15) days after Notice to Proceed.

Work will be completed within 60 calendar days after Notice to Proceed.

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 108.07 of the ODOT Construction and Materials Specifications, will be \$500.00 per day.

2014 Curb Ramp Improvements - Redwood, Fenwick, Walter Vicinity

Item No.	Description	Unit of Measure	Unit Cost	Quantity	Totals
608	Curb Ramp, As Per Plan	EA	241.65	20	4,833.00
608	4" Concrete Walk	SQ FT	7.05	2038	14,367.90
609	ODOT Type 2 Curb And Gutter	FT	40.10	25	1,002.50
609	City of Fairfield Roll Type Curb And Gutter	FT	36.30	540	19,602.00
611	Modified Type 6 "Lawn" Curb, As Per Plan	FT	17.50	50	875.00
				Grand Total	40,680.40

2014 Curb Ramp Improvements – Redwood, Fenwick, Walter Vicinity

THE CITY OF FAIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE THE QUANTITY OF ANY ITEM LISTED ABOVE.

TOTAL BASE BID	<u>40,680.40</u>
CONSIDERATION FOR MATERIAL	<u>20,340.20</u>
CONSIDERATION FOR LABOR	<u>20,340.20</u>
TOTAL LABOR AND MATERIAL	<u>40,680.40</u>
TOTAL AMOUNT WRITTEN IN WORDS	<u>forty thousand six hundred eighty dollars and forty cents</u>

The undersigned, having full knowledge of the site, plans and specifications for the above improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, materials, and equipment necessary to complete the entire project according to the plans, specifications and completion date, and to accept the unit prices specified on the bid form for each item as full compensation for the work in this proposal.

<u><i>Mark Miller</i></u>	Signature
<u>Mark Miller</u>	Name
<u>Vice Pres.</u>	Title
<u>R.A. Miller Const. Co. Inc</u>	Company
<u>4148 Augspurgen Rd</u>	Address
<u>Hamilton OH 45011</u>	City/State/Zip
<u>513 896 5011</u>	Telephone
	S.S. # of Company Owner/or Federal I.D. #

Note: Please indicate type of bid security:

Bid Bond Certified Check Cashier's Check

Addenda Received: No. Yes No none

Work will start within fifteen (15) days after Notice to Proceed.

Work will be completed within 60 calendar days after Notice to Proceed.

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 108.07 of the ODOT Construction and Materials Specifications, will be \$500.00 per day.


2014 Curb Ramp Improvements - Redwood, Fenwick, Walter Vicinity

Item No.	Description	Unit of Measure	Unit Cost	Quantity	Totals
608	Curb Ramp, As Per Plan	EA	\$ 497.00	20	\$ 9,940.00
608	4" Concrete Walk	SQ FT	\$ 7.25	2038	\$ 14,775.50
609	ODOT Type 2 Curb And Gutter	FT	\$ 35.00	25	\$ 875.00
609	City of Fairfield Roll Type Curb And Gutter	FT	\$ 35.00	540	\$ 18,900.00
611	Modified Type 6 "Lawn" Curb, As Per Plan	FT	\$ 10.00	50	\$ 500.00
				Grand Total	\$ 44,990.50

THE CITY OF FAIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE THE QUANTITY OF ANY ITEM LISTED ABOVE.

TOTAL BASE BID	<u>\$ 44,990⁵⁰</u>
CONSIDERATION FOR MATERIAL	<u>\$ 26,994³⁰</u>
CONSIDERATION FOR LABOR	<u>\$ 17,996²⁰</u>
TOTAL LABOR AND MATERIAL	<u>\$ 44,990⁵⁰</u>
TOTAL AMOUNT WRITTEN IN WORDS	<u>Forty four thousand nine hundred ninety dollars⁵⁰/xx</u>

The undersigned, having full knowledge of the site, plans and specifications for the above improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, materials, and equipment necessary to complete the entire project according to the plans, specifications and completion date, and to accept the unit prices specified on the bid form for each item as full compensation for the work in this proposal.

	Signature
<u>Tim Adieta</u>	Name
<u>Vice President</u>	Title
<u>Adieta, Inc</u>	Company
<u>389 S. Wayne Avenue</u>	Address
<u>Cincinnati, Ohio 45215</u>	City/State/Zip
<u>513-554-1469</u>	Telephone
_____	S.S. # of
_____	Company Owner/or
_____	Federal I.D. #

Note: Please indicate type of bid security:

Bid Bond Certified Check Cashier's Check

Addenda Received: No. Yes No

Work will start within fifteen (15) days after Notice to Proceed.

Work will be completed within 60 calendar days after Notice to Proceed.

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 108.07 of the ODOT Construction and Materials Specifications, will be \$500.00 per day.

Advanced Contractors and Estimators


2014 Curb Ramp Improvements - Redwood, Fenwick, Walter Vicinity

Item No.	Description	Unit of Measure	Unit Cost	Quantity	Totals
608	Curb Ramp, As Per Plan	EA	900	20	18,000.
608	4" Concrete Walk	SQ FT	6.50	2038	13,247
609	ODOT Type 2 Curb And Gutter	FT	28	25	700
609	City of Fairfield Roll Type Curb And Gutter	FT	30	540	16,200
611	Modified Type 6 "Lawn" Curb, As Per Plan	FT	28	50	1,400
				Grand Total	49,547

THE CITY OF FAIRFIELD RESERVES THE RIGHT TO DELETE OR CHANGE THE QUANTITY OF ANY ITEM LISTED ABOVE.

TOTAL BASE BID	<u>49,547</u>
CONSIDERATION FOR MATERIAL	<u>19,818.80</u>
CONSIDERATION FOR LABOR	<u>29,728.20</u>
TOTAL LABOR AND MATERIAL	<u>49,547</u>
TOTAL AMOUNT WRITTEN IN WORDS	<u>forty-nine Thousand five hundred forty - dollars</u>

The undersigned, having full knowledge of the site, plans and specifications for the above improvement and the conditions of this proposal, hereby agrees to furnish all services, labor, materials, and equipment necessary to complete the entire project according to the plans, specifications and completion date, and to accept the unit prices specified on the bid form for each item as full compensation for the work in this proposal.

 Signature
David Wess Name
Vice President Title
Advanced Contractors and Estimators Company
115 Hossa Ave, Cincinnati, Ohio 45215 Address
" " City/State/Zip
(513) 761-1400 Telephone
 _____ S.S. # of
 _____ Company Owner/or
 _____ Federal I.D. #

Note: Please indicate type of bid security:
 Bid Bond Certified Check Cashier's Check
 Addenda Received: No. _____ Yes _____ No _____
 Work will start within fifteen (15) days after Notice to Proceed.

Work will be completed within 60 calendar days after Notice to Proceed.

Liquidated damages, as pursuant to Section E 15.3 of these specifications and Section 108.07 of the ODOT Construction and Materials Specifications, will be \$500.00 per day.